Lake Powell Pipeline
Opinion of Probable Costs
June 2008

Project Area Project Features

Cost Estimate

Lake Powell Pipeline

General Conditions $ 33,520,000
Lake Powell Intake $ 25,040,000
Intake Pump Station $ 29,500,000
Booster Pump Station 1 TO 4 & forebays $ 89,200,000
Regulating Tank 1 & 2 $ 1,000,000
Hydro Station 1 TO 5 $ 13,910,000
Hurricane Cliffs Hydro Peaking Station 6 $ 71,640,000
Sand Hollow Hydro Power Plant # 7 $ 9,900,000
Pipeline $ 323,340,000
Additional Excavation (all segments) $ 5,780,000
Cathodic Protection System Complete $ 1,940,000
Special Pipe Crossings (all segments) $ -
Concrete Caps (all segments) $ 330,000
Surface Restoration (all segments) $ 5,570,000
Electrical Transmission _ $ 73,270,000
Sub Total| $ 683,940,000
_ 15% Contingency| $ 102,591,000
Sub Total (2008 Construction Cost Only)| $ 786,500,000
Note: Cost to be shared by Washington County Water Conservancy District, Kane County Water Conservancy
District, and Central Iron County Water Conservancy District
Cedar Valley Pipeline
General Conditions $ 5,110,000
Pump Stations $ 25,500,000
Pipelines $ 37,400,000
Additional Excavation (all segments) $ 870,000
Cathodic Protection System Complete $ 820,000
Special Pipe Crossings (all segments) $ 8,250,000
Concrete Caps (all segments) $ 90,000
Surface Restoration and Erosion Control $ 2,160,000
Terminal Reservoir $ 5,000,000
Power Transmission $ 14,750,000
Sub Total| $ 99,950,000
15 % Contingency) 14,992,500
Sub Total (2008 Construction Cost Only)| $ 114,900,000
Note: Cost to be included in Central Iron County Water Conservancy District's share of the project costs
Kane County Pipeline
General Conditions $ 270,000
Pipeline $ 2,970,000
Additional Excavation (all segments) $ 50,000
Cathodic Protection System Complete $ 120,000
Concrete Caps (all segments) $ 10,000
Surface Restoration and Erosion Control $ 490,000
Terminal Reservoir $ 1,400,000
Sub Total| $ 5,310,000
15 % Contingency| $ 796,500
Sub Total (2008 Construction Cost Only)| $ 6,100,000
Note: Cost to be included in Kane County Water Conservancy District's share of the project costs
June 2008 Total Construction Cost Only| $ 907,500,000
Potential Program Costs % of Construction Cost Cost Estimate
Land Acquisition 1.1% 10,000,000
Owner Contingency For Changes 1.7% 15,000,000
Engineering Design 7.0% 63,525,000
Construction Management 7.0% 63,525,000
Department and Ag._;ency Fees 0.6% 5,000,000
Subtotal Program Costs 17.3% $ 157,050,000
Total Project Program Cost in 2008 Dollars| $  1,064,550,000

Note:
1) Finance Costs are not included




